



CITY OF BURLINGTON

ENGINEERING DEPARTMENT

W. Todd Lambert, P.E.
City Engineer

March 19, 2019

ADDENDUM NO. 1

Project: Sharpe Road Roundabout No. 4410-18

General

The following changes, additions, interpretations and corrections are herewith made a part of the referenced project and shall take precedence over previous requirements. Contractors shall familiarize themselves with the content of this addendum, as it is a part of the contract documents.

ITEM NO. 1 – Pre-Bid Meeting

Document Revision: Advertisement for Bid

The time of the pre-bid meeting has been changed to 11 am due to scheduling conflicts. The pre-bid meeting is scheduled for 11 am on Tuesday, April 2, 2019 at the City Engineer's conference room.

ITEM NO. 2 – Bid Opening

Document Revision: Advertisement for Bid

The time of the bid opening has been changed to 3 pm due to scheduling conflicts. The bid opening is scheduled for 3 pm on Tuesday, April 16, 2019 at the City Engineer's conference room.

END OF ADDENDUM NO. 1

Please acknowledge receipt of this Addendum in your Proposal. Failure to do so may constitute grounds for rejection of your bid.

David B. Bowman, P.E.